AGREEMENT
BETWEEN

BOARD OF PUBLIC WORKS & SAFETY
WEST LAFAYETTE, INDIANA

AND
WESSLER ENGINEERING
FOR
CHEMICAL FEED FACILITES FOR PHOSPHORUS REMOVAL

THIS AGREEMENT, entered into by and between the Board of Public Works & Safety, City of
West Lafayette, Indiana (hereinafter named Owner) and Wessler Engineering, Inc. (hereinafter
named Engineer):

WITNESSETH THAT

WHEREAS, the Owner received an NPDES Permit modification effective March 1, 2013 that
included new effluent limits for Phosphorus for the wastewater treatment plant; and

WHEREAS, the Owner desires to proceed with phosphorus removal facilities at its wastewater
treatment plant; and

WHEREAS, the Engineer proposes to provide Engineering Services to the Owner for the
proposed Chemical Feed Facilities for Phosphorus Removal, herein described as the
PROJECT; and

WHEREAS, the Owner wishes to proceed with the Design Phase of the PROJECT; and

WHEREAS, the Engineer has expressed a willingness to provide the Design Phase Engineering
Services and agrees to furnish these services as described in this Agreement.

NOW THEREFORE, in consideration of the mutual promises herein contained, the parties hereto
mutually covenant and agree as follows:

ARTICLE I
BASIC ENGINEERING SERVICES

1. Preliminary Design Phase

A. Prepare for and conduct a kick-off meeting with the Owner to confirm the Owner’s
objectives and the Engineer’s approach. This meeting will be used to clarify
responsibilities and how information exchange will be managed between the Owner



and Engineer, exchange and discuss ideas and concepts, and will provide both parties
the opportunity to discuss design related issues.

B. Provide necessary field surveys and topographic mapping for design purposes.

C. Evaluate options and potential improvements for new chemical feed facilities,
including the following:

Alum (aluminum sulfate) versus ferric chloride.
Inside versus outside storage tanks.

Sizing of storage tanks and feed system.
Locations of proposed facilities.

Locations of feed points.

Develop plan view of proposed facilities.
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D. Review of applicable previous reports, operations data, engineering record drawings,
shop drawings, specifications, and design summaries related to the new chemical feed
facilities.

E. Summarize the results of the evaluation in a Technical Memo to include the following:

Description of the need and purpose for the Project.

Description of the current situation and alternatives evaluated.
Description of the improvements needed, including preliminary site plan.
Conclusion and recommendations, including Final Design criteria.
Anticipated project schedule.

. Preliminary opinion of budgetary project costs.
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F. Attend one (1) Preliminary Design Review meeting with the Owner to review the
Technical Memo.

G. Following Owner’s review of the draft Technical Memo, incorporate the comments
into a Final Memo and submit five (5) copies to the Owner.

2. Final Design Phase

A. Based on the recommendations determined in the Preliminary Design Phase, and after
indication by Owner of any specific modifications or changes in the scope, extent,
character, or design requirements of the Project desired by Owner, Engineer shall:

1. Prepare 50% Design Phase documents incorporating the final design criteria and
preliminary plan drawings. Prepare for and attend a 50% Design Review meeting.
This meeting will include a presentation and discussion of the 50% Design
documents. The format of the meeting will be to include sufficient presentation
materials so that each item can be adequately reviewed and decisions made by the
Owner on how to proceed with 90% Final Design documents.

2. Advise Owner if additional reports, data, information, or services are necessary and
assist Owner in obtaining such reports, data, information, or services.



3. Prepare 90% Design Drawings and Specifications indicating the scope, extent, and
character of the Work to be performed and furnished by Contractor. Specifications
shall conform to the 16-division format of the Construction Specifications Institute.

4. Advise Owner of any adjustments to the Opinion of Probable Construction Cost
known to Engineer.

5. Prepare and furnish review copies of the 90% Design Drawings and Specifications
and any other deliverables to Owner, and review them with Owner, its legal
counsel, and other advisors. Within 15 days of receipt, Owner shall submit to
Engineer any comments and instructions for revisions.

6. Revise the 90% Design Drawings and Specifications in accordance with comments
and instructions from the Owner, as appropriate, and submit final copies of 100%
Design Bid Documents, a revised Opinion of Probable Construction Cost, and any
other deliverables to Owner within 15 calendar days after receipt of 90% review
comments and instructions from Owner.

B. Engineer’s services under the Design Phase will be considered complete on the date
when the 100% Design Bid Documents have been delivered to Owner.

C. In the event that the Work designed or specified by Engineer is to be performed or
furnished under more than one prime contract, or if Engineer’s services are to be
separately sequenced with the work of one or more prime Contractors (such as in the
case of fast-tracking), Owner and Engineer shall, prior to commencement of the 90%
Design Phase, develop a schedule for performance of Engineer’s services during the
Final Design, Bidding or Negotiating, Construction, and Post-Construction Phases in
order to sequence and coordinate properly such services as are applicable to the work
under such separate prime contracts.

D. The number of prime contracts for Work designed or specified by Engineer upon which
the Engineer’s compensation has been established under this Agreement is one (1). If
more prime contracts are awarded, Engineer shall be entitled to an equitable increase in
its compensation under this Agreement.

ARTICLE II
ADDITIONAL ENGINEERING SERVICES

1. Additional Services Requiring Owner’s Written Authorization

If authorized in writing by Owner, Engineer shall furnish or obtain from others Additional
Services of the types listed below.

A. Services resulting from significant changes in the scope, extent, or character of the
portions of the Project designed or specified by Engineer or its design requirements
including, but not limited to, changes in size, complexity, Owner’s schedule, character
of construction, or method of financing; and revising previously accepted studies,
reports, Drawings, Specifications, or Contract Documents when such revisions are
required by changes in Laws and Regulations enacted subsequent to the Effective Date
of this Agreement or are due to any other causes beyond Engineer’s control.



. Furnishing services of Engineer’s Consultants for other than Basic Services.

. Owner requested revisions to the Engineer’s work following previous approval,
acceptance, or concurrence of that work by the Owner.

. The evaluation of alternatives, means, or methods to determine options or ways to
reduce costs after prior Owner approval of the Project, or beyond those described in
Basic Engineering Services.

. Services to make measured drawings of or to investigate existing conditions or
facilities, or to verify the accuracy of drawings or other information furnished by
Owner or others.

Services required as a result of Owner’s providing incomplete or incorrect Project
information to Engineer.

. Engineering services related to “green” design, sustainable design, or to achieve any
level of USGBC LEED certification.

. Preparation of applications and supporting documents (in addition to those furnished
under Basic Services) for private or governmental grants in connection with the
Project; preparation or review of environmental assessments and impact statements;
review and evaluation of the effects on the design requirements for the Project of any
such statements and documents prepared by others; and assistance in obtaining
approvals of authorities having jurisdiction over the anticipated environmental impact
of the Project.

Providing renderings or models for Owner’s use.

Special project insurance requirements and associated premiums beyond that provided
in the aforementioned Basic Services fee or in excess of that currently maintained by
Engineer.

. Undertaking investigations and studies including, but not limited to, detailed
consideration of operations, maintenance, and overhead expenses; the preparation of
feasibility studies, cash flow and economic evaluations, rate schedules, and appraisals;
assistance in obtaining financing for the Project; evaluating processes available for
licensing, and assisting Owner in obtaining process licensing; detailed quantity surveys
of materials, equipment, and labor; and audits or inventories required in connection
with construction performed by Owner.

. Providing assistance with Environmental Assessments, archeological reconnaissance,
environmental reviews performed by others, and/or in resolving any Hazardous
Environmental Condition in compliance with current Laws and Regulations.

. Coordinating geotechnical engineering, including soil borings and rock soundings, and
providing results in a soils investigation report.

. Services resulting from Owner’s request to evaluate additional Study and Report Phase
alternative solutions beyond those identified in the approved Engineering Report or
prior Studies.



Preparation of Land Title Survey and specific site surveys for obtaining easements and
rights-of-way, preparing drawings and exhibits, and providing assistance to the Owner
in the obtaining of easements, rights-of-way and land for the Project.

Destructive or invasive structural investigation to uncover suspected hidden structural
deficiencies.

Preparation of Operation and Maintenance Manuals for the Project and providing training
to the Owner's personnel for the new or existing facilities.

Preparing for, coordinating with, participating in and responding fo structured
independent review processes, including, but not limited to, construction management,
cost estimating, project peer review, value engineering, and constructability review
requested by Owner; and performing or furnishing services required to revise studies,
reports, Drawings, Specifications, or other Bidding Documents as a result of such
TeView processes.

Preparation of drawings, exhibits and applications for obtaining permits from Indiana
Department of Environmental Management, Indiana Dept. of Natural Resources,
County Soil and Water Conservation District, County Drainage and Highway, Army
Corps of Engineers, Indiana Department of Homeland Security, Local Building
Department, and others as applicable for this Project.

Services attributable to more prime construction contracts than specified in Article
1.2.D, of this Agreement.

ARTICLE HI
COMPENSATION

In accordance with the terms and conditions of the Agreement, the Engineer shall provide the
professional services for which the Owner shall compensate the Engineer, as follows:

L.

Compensation for Basic Engineering Services to be provided as described in Axticle I
of this Agreement shall be on the basis of a Lump Sum Fee in the amounts as follows:

Design Phase $ 76, 000.00

Compensation for Additional Engineering Services as defined in Article II of this
Amendment shall be on the basis of the actual man-hours and expenses incurred in
performing the Services, at the Engineer’s current Hourly Rate and Reimbursable
Expense Schedule in effect at the time the Services are performed.

Anticipated Additional Engineering Services and estimated fees include the
following:

IDEM Construction Permit $ 4,000.00



ARTICLE IV
SCHEDULE
Design Phase

The Preliminary Design submittal and meeting shall occur within 60 days, 50% Design
Review submittal and meeting shall occur within 100 calendar days, and 90% Design
Review Drawings and Specifications and other deliverables to Owner within 150 calendar
days of authorization to proceed. The Final Design Documents shall be completed and
submitted to Owner within 15 days after Owner’s review of the 90% submittal. Permits shall
be submitted within 7 days following the 90% Design Review meeting.

ARTICLE V
GENERAL PROVISIONS

Standard Terms and Conditions

The Standard Terms and Conditions of this Agreement are included as Attachment No. 1.
This Agreement may be executed in counterparts, each of which shall be deemed to be an
original, and all such counterparts together shall constitute one and the same agreement. A
telecopied or facsimile signature shall be equivalent to and as binding as an original
signature.



IN WITNESS WHEREOF the parties have made and executed this AGREEMENT this / ?%day

of _ June. .2013.

ENGINEER OWNER

WESSLER ENGINEERING, INC. BOARD OF PUBLIC WORKS & SAFETY
CITY OF WEST LAFAYETTE, INDIANA

MLl Qg .

Martin A. Wessler, P.E. Jol‘@R Dennis, Mayor
CEO

};’g/,/; A 1:/ ,ﬂ/g 7 g n

{t =

;'ZZ ./Sana G. Boolg,er Member

Attest: ﬁ‘m] %////

Gary L. Ruston, P.E. Bradley W. , Member
Senior Project Manager

L "’
Date: June 12,2013 whan C. Speaker

Attest’W CW%«J
Judith C. Rhodes IAMC/CMC/CPFA
Clerk-Treasurer

ADDRESS FOR GIVING NOTICE: ADDRESS FOR GIVING NOTICE:
Wessler Engineering City of West Lafayette

6219 S. East Street 609 West Navajo Street
Indianapolis, IN 46227 West Lafayette, Indiana 47906

GLR: WWESSLER-FS\DFSShares\Business Development\Proposals Qualifications and Agreements\Proposals\2013\P2381
West Lafayette Phosphorus Study\P2381 W Laf Phos Chem Feed Facilities - Design.doc

Attachments: No. 1 — Standard Terms and Conditions
No. 2 — Standard Hourly Rate and Reimbursable Expense Schedule
No. 3 — E-Verify Affidavit
No. 4 — Indiana Iran Investment Certification



ATTACHMENT NO. 1
STANDARD TERMS AND CONDITIONS

1.  Basic Agreement

A.  Engineer shall provide, or cause to be provided, the
Basic Services as described in this Agreement, and Owner shall
pay Engineer for such Services.

2. Additional Services

A.  If authorized by Owner, or if required because of
changes in the Project, Engineer shall furnish Additional
Services in addition to those set forth above.

B.  Owner shall pay Engineer for such Additional
Services on the basis of the Engineer’s current Standard Hourly
Rate and Reimbursable Expense Schedule.

3.  Payment Procedures

A.  Preparation of Invoices. Engineer will prepare a
monthly invoice in accordance with Engineer’s standard
invoicing practices and submit the invoice to Owner.

B.  Payment of Invoices. Invoices are due and payable
within 30 days of receipt. Unpaid invoices more than thirty days
past due shall bear interest rate of 8% per annum, unless the
claim is a disputed claim.

4. Design without Construction Phase Services

A.  If Engineer’s Basic Services under this Agreement do
not include Project observation, or review of the Contractor’s
performance, or any other Construction Phase services, then
(1) Engineer’s services under this Agreement shall be deemed
complete no later than the end of the Bidding or Negotiating
Phase; (2) Engineer shall have no design or shop drawing review
obligations during construction; (3) Owner assumes all
responsibility for the application and interpretation of the
Contract Documents, contract administration, construction
observation and review, and all other necessary Construction
Phase engineering and professional services; and (4) Owner
waives any claims against the Engineer directly resulting
therefrom.

5. Termination

A.  This Agreement may be terminated by either party by
thirty days written notice in the event of substantial failure to
perform in accordance with the terms of this Agreement by the
other party through no fault of the terminating party; provided,
however, the nonperforming party shall have 14 calendar days
from the receipt of the termination notice to cure or to submit a
plan for cure acceptable to the other party.

B.  Owner may terminate or suspend performance of this
Agreement for Owner’s convenience upon written notice to
Engineer. Engineer shall terminate or suspend performance of
the Services on a schedule acceptable to Owner, and Owner
shall pay Engineer for all the Services performed plus
termination or suspension expenses. Upon restart of suspended
Services, an equitable adjustment shall be made to Engineer’s
compensation and the Project schedule.

6.  Owner’s Responsibilities

A. Provide Engineer with reasonable criteria and
information as to Owner’s requirements for the Project,

including design objectives and constraints, space, capacity and
performance requirements, flexibility and expandability, and any
budgetary limitations; and specify any design and construction
standards that Owner requires be included in the Drawings and
Specifications.

B.  Designate in writing a person authorized to act as the
Owner’s representative. The Owner or his representative shall
receive and examine documents submitted by the Engineer,
interpret and define the Owner’s policies and render decisions
and authorizations in writing promptly to prevent unreasonable
delay in the progress of the Engineer’s services.

C. Furnish to the Engineer all available existing
information for service and utilities locations, easements, right-
of-way, encroachments, and zoning and deed restrictions, except
as provided otherwise in the description of services.

D.  Provide for full and free access for the Engineer to
enter upon all property required for the performance of the
Engineer’s services under this Agreement.

E.  Provide legal, accounting and insurance counseling
services as necessary for the Project.

F.  Pay for placement and payment for advertisement for
Bids in appropriate publications, and all permit fees for agency
approval of the Project.

G.  Fumnish above services at the Owner’s expense and in
such manner that the Engineer may rely upon them in the
performance of his services under this Agreement.

H. Give prompt notice to the Engineer whenever the
Owner observes or otherwise becomes aware of any defect in
the Project or other event, which may substantially affect the
Engineer’s performance of services under this Agreement.

7.  Dispute Resolution

A.  Owner and Engineer agree to negotiate all disputes
between them in good faith for a period of 30 days from the date
of notice prior to invoking the procedures of Mediation or
exercising their rights under law.

B. If Mediation is invoked, the Owner and Engineer
agree that they shall first submit any and all unsettled claims,
counterclaims, disputes, and other matters in question between
them arising out of or relating to this Agreement or the breach
thereof (“Disputes™) to mediation by a mutually agreed upon
party. If such mediation is unsuccessful in resolving the
Dispute, then (a) the parties may mutually agree to a dispute
resolution of their choice, or (b) either party may seek to have
the Dispute resolved by a court of competent jurisdiction.

8.  Successors, Assigns, and Beneficiaries

A.  Owner and Engineer each is hereby bound and the
partners, successors, executors, administrators, and legal
representatives of Owner and Engineer (and to the extent
permitted by paragraph 8.B the assigns of Owner and Engineer)
are hereby bound to the other party to this Agreement and to the
partners, successors, executors, administrators, and legal
representatives (and said assigns) of such other party, in respect
of all covenants, agreements, and obligations of this Agreement.
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B.  Neither Owner nor Engineer may assign, sublet, or
transfer any rights under or interest (including, but without
limitation, moneys that are due or may become due) in this
Agreement without the written consent of the other, except to
the extent that any assignment, subletting, or transfer is
mandated or restricted by law. Unless specifically stated to the
contrary in any written consent to an assignment, no assignment
will release or discharge the assignor from any duty or
responsibility under this Agreement.

9. General Considerations

A.  The standard of care for all professional engineering
and related services performed or furnished by Engineer under
this Agreement will be the care and skill ordinarily used by
members of the subject profession practicing under similar
circumstances at the same time and in the same locality.
Engineer and its consultants may use or rely upon the design
services of others, including, but not limited to, contractors,
manufacturers, and suppliers, to the extent reasonable and
customary.

B.  This Agreement is to be governed by the laws of the
State of Indiana.

C. Al design documents prepared or furnished by
Engineer are instruments of service, and are the Property of the
Owner. The Owner shall have the right to use, reuse or modify
the instruments of service at the Owner’s discretion. The
Engineer shall retain an ownership and property interest
(including the copyright and the right of reuse) in such
documents, whether or not the Project is completed.

D.  Indemnification by Engineer. To the fullest extent
permitted by law, Engineer shall indemnify and hold harmless
Owner, and Owner’s officers, directors, partners, agents,
consultants, and employees from and against any and all claims,
costs, losses, and damages (including but not limited to all fees
and charges of engineers, architects, attorneys, and other
professionals, and all court, arbitration, or other dispute
resolution costs) arising out of or relating to the Project,
provided that any such claim, cost, loss, or damage is
attributable to bodily injury, sickness, disease, or death, or to
injury to or destruction of tangible property (other than the Work
itself), including the loss of use resulting therefrom, but only to
the extent caused by any negligent act or omission of Engineer
or Engineer’s officers, directors, partners, employees, or
Consultants.

E.  Indemnification by Owner. To the fullest extent
permitted by law, Owner shall indemnify and hold harmless
Engineer, Engineer’s officers, directors, partners, agents,
employees, and Consultants from and against any and all claims,
costs, losses, and damages (including but not limited to all fees
and charges of engineers, architects, attorneys, and other
professionals, and all court, arbitration, or other dispute
resolution costs) arising out of or relating to the Project,
provided that any such claim, cost, loss, or damage is
attributable to bodily injury, sickness, disease, or death or to
injury to or destruction of tangible property (other than the Work
itself), including the loss of use resulting therefrom, but only to
the extent caused by any negligent act or omission of Owner or
Owner’s officers, directors, partners, agents, consultants, or
employees, or others retained by or under contract to the Owner
with respect to this Agreement or to the Project.

F.  Neither party shall hold the other responsible for
damages or delay in performance caused by acts of God, strikes,
lockouts, accidents, or other events beyond the control of the
other or by the other's employees and agents.

G.  The Engineer agrees to maintain records of payroll
costs, including fringe benefit costs, and actual out-of-pocket
costs on a generally recognized accounting basis and shall be
available to the Owner during the life of this Agreement at
mutually convenient times.

H. In the event any provisions of this Agreement shall
be held to be invalid and non-enforceable, the remaining
provisions shall be valid and binding upon the parties. One or
more waivers by either party of any provisions, term, condition
or covenant shall not be construed by the other party as a waiver
of a subsequent breach of the same by the other party.

L In the event litigation is commenced to enforce any
term or condition of this agreement the prevailing party in such
litigation shall be entitled to costs of litigation including a
reasonable attorney fee.

10. Sub-consultants

A.  Subconsultants to the Engineer are listed in the
Agreement.

B. Engineer may add, remove, or replace
Subconsultants listed in the Agreement for reasonable cause
with prior written approval of the Owner.

C. In the event Owner does not approve the addition of
a Subconsultant, or the replacement of a Subconsultant listed in
the Agreement, and the Engineer cannot reasonably perform the
Services intended for said Subconsultant, Owner agrees to
contract directly with an entity qualified and capable of
performing said Services. Owner further releases Engineer from
all liability associated with the performance of said entity's
Services.

11. Non-Discrimination
Engineer agrees:

A.  That in the hiring of employees for the performance
of work under this contract or any subcontract hereunder, no
contractor, or subcontractor, nor any person acting on behalf of
such contractor or subcontractor, shall, by reason of race,
religion, color, sex, national origin or ancestry, discriminate
against any citizen of the State of Indiana who is qualified and
available to perform the work to which the employment relates;

B.  That no contractor, subcontractor, nor any person on
his behalf shall, in any manner, discriminate against or
intimidate any employee hired for the performance of work
under this contract on account of race, religion, color, sex,
national origin or ancestry;

C.  That the Owner may deduct from the amount payable
to the Engineer a penalty of five dollars ($5.00) for each person
for each calendar day during which such person was
discriminated against or intimidated in violation of the
provisions of the contract;

D. [Ifthere is a second or any subsequent violation of the
terms or conditions of this section, then this contract may be
cancelled or terminated by Owner and all money due or to
become due hereunder will be forfeited.
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‘I ‘I More than a Project™

WESSLER

ATTACHMENT NO. 2
2013 HOURLY RATE and REIMBURSABLE EXPENSE SCHEDULE

Position Hourly Rate*
Principal Engineer $175.00
Senior Project Manager/ Senior Project Engineer $165.00
Project Manager/Project Engineer I11 $135.00
Survey Manager $125.00
Assistant Project Manager/Project Engineer I1 $115.00
Project Engineer I $105.00
Field Services Manager $95.00
Designer $100.00
Engineer $90.00
Operations Specialist $90.00
Environmental Scientist I $85.00
Environmental Scientist $75.00
Technician IV/Senior Resident Project Representative $90.00
Technician III/Resident Project Representative III $80.00
Technician II/Resident Project Representative I $70.00
Technician I/Resident Project Representative I $60.00
Survey Crew Manager $85.00
Survey Crew Chief $70.00
Project Secretary $55.00
Reimbursable Expenses shall be charged as follows.
Item and Unit Unit Cost
Mileage (per mile) At current IRS published
rate at time of expense
Copies:(each) Black & White 8.5"x117 or 117177 $0.12
24°x36” $1.00
Color 8.5”x11” $0.20
117x177 $0.40
Plots: {each) 24"x36" (Mylar) $5.50
24"x36" (Bond) $1.00
12"x18" (Bond) $0.50
GPS Survey Equipment/Robotic Total Station/Pole Camera $15.00 per hour
Postage/shipping/freight, Long distance telephone and fax, At Cost
Lodging and Per Diems
Subcontractor/Subconsultant fees Cost + 10%

*Expert Witness Services (Court Hearings or Testimony, Depositions, Arbitration or Mediation Hearings) shall be charged
at 150% of the Hourly Rate listed in this Schedule
This Schedule is subject to change January 1,2013

6219 SOUTH EAST STREET // INDIANAPOLIS, INDIANA 46227 // WESSLERENGINEERING.COM



ATTACHMENT NO. 3

E-Verify Affidavit

Pursuant to Indiana Code 22-5-1.7-11, the Engineer entering into a contract with the Owner is
required to enroll in and verify the work eligibility status of all its newly hired employees
through the E-Verify program. The Engineer is not required to verify the work eligibility status
of all its newly hired employees through the E-Verify program if the E-Verify program no longer
exists.

The undersigned, on behalf of the Engineer, being first duly sworn, deposes and states that the
Contractor does not knowingly employ an unauthorized alien. The undersigned further affirms
that, prior to entering into its contract with the Owner, the undersigned Engineer will enroll in
and agrees to verify the work eligibility status of all its new hired employees through the E-
Verify program :

(Engineer): _Wessler Engineering, Inc.

By (Written Signature): W /4/’/

(Printed Name) Brent A. Siebenthal
(Title): President
i,
3 . . : \]
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Subscribed and sworn to before me this 28 _day of _ N ovemgiw 204

My commission expires: February 1, 2017 (Signed) @,a,./ / ;E —b)/

Residing in __Marion County, State of Indiana




ATTACHMENT NO. 4

INDIANA IRAN INVESTMENT CERTIFICATION

I, Brent A. Siebenthal, the duly authorized representative of Wessler Engineering, Inc,,
certify under penalty of perjury that Wessler Engineering, Inc. does not engage in investment
activities in Iran as defined by L.C. 5-22-16.5.

Wessler Engineering, Inc.

B}f:M

/Bfént A. Siebenthal, P.E.

President




